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SECTION B - Supplies or Services/Prices

B-1 EPAAR 1552.217-71 OPTION TO EXTEND THE TERM OF THE CONTRACT-COST-TYPE
CONTRACT. (APR1984)

The Government has the option to extend the term of this contract for 5 additional period(s). If more than 30 days
remain in the contract period of performance, the Government, without prior written notification, may exercise this
option by issuing a contract modification. To exercise this option within the last 30 days of the period of
performance, the Government must provide to the Contractor written notification prior to that last 30-days of the
period. This preliminary notification does not commit the Government to exercising the option. Use of an option
will result in the following contract modifications:

(a) The "Period of Performance” clause will be amended to cover a base period and option periods:
Period Start Date  End Date

Base Period 11/04/2014 — 07/31/2015
Option Period 1  08/01/2015 — 07/30/2016
Option Period 2  08/01/2016 — 07/30/2017

(b) Paragraph (a) of the "Level of Effort” clause will be amended to reflect a new and separate level of effort of:
Period Level of Effort

Base Period 1717

Option Period 1 1968

Option Period 2 1262

(¢) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and fixed fee for
each option period as follows:

Period Estimated Cost Fixed Fee Total CPFF
Option Period 1 (b)(4) (b)(4) $316,698
Option Period 2 $238,820

(d) If the contract contains "not to exceed amounts” for elements of other direct costs (ODC), those amounts will be
increased as follows: N/A

B-2 LOCAL CLAUSES EPA-B-16-102 ESTIMATED COST AND FIXED FEE

(a) The estimated cost of this contract is $374,452.

(b) The fixed fee is $0.

(c) The total estimated cost and fixed fee is $374,452.

B-3 LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICE

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of{(D)(4) |is allotted to cover
estimated cost. Funding in the amount o s provided to cover the corresponding increment of fixed fee. The
amount allotted for costs is estimated to cover the contractor's performance through 6/13/2015.

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-190), the
Limitation of Cost clause shall become applicable.
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(c) Recapitulation of Funds

EP-C-12-054 Task Order 0008

Estimated Cost Fixed Fee Cost Plus Fixed Fee

Initial Award (b)(4) (b)(4) $300,000.00

Total Funded $300,000.00
Total Task Order $374,452.00
Balance Unfunded $74,452.00

SECTION F - Deliveries or Performance

F-1 LOCAL CLAUSES EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance of this contract shall be from 11/04/2014 through 07/31/2015 of all required reports.

SECTION G - Contract Administration Data

G-1 LOCAL CLAUSES EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Contract-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:

Charles Kovatch

USEPA Headquarters

William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 4503T

Washington, DC 20460

Phone: 202-566-0399
Kovatch.charles@Epa.gov

Dwane Young

USEPA Headquarters

William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 4503T

Washington, DC 20460

Phone: 202-566-1214
Young.dwane @Epa.gov

Contracting Officials responsible for administering this contract are as follows:

Noelle Mills

26 West Martin Luther King Drive
Mail Code: NWD1

Cincinnati, OH 45268

Phone: 513-487-2171
mills.noelle@epa.gov
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Courtney Stallworth

26 West Martin Luther King Drive
Mail Code: NWD1

Cincinnati, OH 45268

Phone: 513-487-2002
stallworth.courtney @epa.gov

SECTION J - List of Documents, Exhibits and Other Attachments

Attachment | Attachment Title Date Number | Cross Reference | Document
Number of Pages Materials Version
1 PWS 10/23/2014 18 BASE
Communications 10/23/2014 1 BASE
memo
3 COR CK 10/27/2014 5 BASE
4 Alt COR DY 10/27/2014 5 BASE
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PERFORMANCE WORK STATEMENT
TSAWP IDIQ MULTIPLE-AWARD CONTRACT
EP-C-12-054 TO 0008

SUPPORT for STORET (STORAGE and RETRIEVAL) and WQX (Water quality Exchange) Data Enhancement
Activities

A. BACKGROUND:

EPA’s STOrage and RETrieval Warehouse (STORET) is the Agency’s primary repository for storing ambient water
quality data. STORET contains data of documented quality. It is also the primary means for states to satisfy their
Clean Water Act (CWA) 106 grant requirements to annually provide water quality data to EPA. STORET provides
a foundation for the Office of Water when analyzing national water quality trends and in making informed
decisions on water quality issues. STORET provides an accessible and consistent national data format for
analysis of the surface and groundwater quality of the United States to allow EPA and our customers to use the
information to develop program products and provide overall information on program outcomes in the water.
EPA’s monitoring and assessment program maintains the STORET Warehouse to be a cross-jurisdictional source
of data that organizations may use to assess water quality; in particular, for states that are required to assess
water quality within the 305(b) and 303(d) Integrated Reporting process. In addition, STORET partners with the
USGS to make data available from both agencies through the Water Quality Portal (see
http://waterqualitydata.us) using WQX as a common data standard.

The purpose of this effort is to work with the data owners among EPA programs and federal, state, tribal, and
public data partners to support water monitoring data sharing using WQX and increase water monitoring data
utility out of STORET.

The contractor shall provide support to the EPA Task Order Contracting Officer Representative (TOCOR) by
providing technical assistance in association with activities on STORET and WQX to enhance the data holdings
and data analysis tools available to data users. This assistance shall support EPA’s activities to increase the
water data holdings in STORET through new or non-traditional data owners and make the data available to all
users through the Portal. The non-traditional data owners include, but not limited to, EPA research projects, EPA
geographic initiative projects, state agencies beyond the traditional water quality and CWA 106 reporting
agency, and other data owners. EPA plans to support these data owners through outreach and technical
support to identify new partners and provide assistance in migrating their data to WQX.

The contractor assistance shall also support EPA’s activities to provide data analysis tools off of STORET. STORET
has served as a repository for data users to search and retrieve water data for their own analysis. As the visibility
and utility of water data increases, as exhibited in the high use of Portal web services, EPA is responding to user
demand to develop analytical tools. These new tools will provide users with quick options to view the data in
STORET and receive summary statistics and trends. The contractor shall support EPA in exploring options with
EPA and state programs, like NPDES and non-point source, to develop tools that will help reduce the data
discovery and analysis burdens for these programs.
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Technical Direction may come from the EPA TOCOR, Alternate TOCOR if the TOCOR is on leave or travel, the PO,
or the CO.

B. TASKS
Task 1 — Quality Assurance/ Quality Control

1.1 EPA has determined that a QAPP is not required for this task order as it is preliminary and broad. However,
the contractor shall adhere to the Contract-level Quality Management Plan (QMP) in performing the scope of
requested services in this task order, and shall take into consideration the QMP. The project plans will be
reviewed later to determine whether a QAPP will be needed.

Additional QA Documentation Required

1.1. All major deliverables produced by the contractor under this Task Order shall include a
discussion of the QA/QC activities that were or will be performed to support the deliverable.

1.2. The contractor shall immediately notify the EPA TOCOR in writing of any QA problems
encountered that may impact the performance of this Task Order, with recommendations for
corrective action.

1.3. The contractor also shall provide EPA with monthly written reports of QA-related activities
performed during implementation of this Task Order (see Section D “Reporting” below).
These monthly written QA reports shall identify QA activities performed to support
implementation of this task order, problems encountered, deviations from the QMP, SOPs,
checklists, or other QA guidance, and corrective actions taken. The contractor shall include
this as a part of the required monthly financial/technical progress report required by the
contract.

1.4. The contractor shall notify the EPA TOCOR in writing at any time during the task order Period
of Performance if changes are warranted to the QA-related protocols, SOPs, checklists, etc.,
(e.g., due to organizational changes or revised technical approaches).

1.5. The contractor shall include a formal written QA/QC section within each major deliverable (as
specified above).

2. Task 2 - Project Management

2.1 Under this project, there shall be regular communication between EPA team members and contractor staff.
This communication shall be in the form of monthly team meetings during which time the TOCOR, and EPA and
contractor staff will review the status of work. The contractor shall work with the TOCOR to develop meeting
agendas for these monthly meetings, and shall maintain meeting minutes and action items that will be tracked
and reported on during these meetings. In addition to these monthly full project status meetings, the project
manager shall participate in weekly status update meetings with the TOCOR and ATOCOR. Should any
discussions need to occur over issues or concerns that have been raised to the TOCOR, they will determine if
these issues or concerns should be discussed at the full team level or with the contractor project manager.

The project plan will be considered a living document that can be adjusted during the monthly project team

meetings. In addition to the project plan, the contractor shall provide a baseline schedule that can be updated
as needed, and upon the direction of the TOCOR, a Work Breakdown Structure, and monthly progress and
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financial reports. Aside from the kick-off meeting described in Task 3, all meetings shall be held via telephone
conference line, which will be provided by EPA.

3. Task 3 — “Kick Off” meeting.

3.1 Prior to beginning work on this task order, the TOCOR shall schedule a kick-off meeting with the contractor
to discuss the tasks within this task order, the goals of the task order, and to review the schedule of
benchmarks, deliverables, and milestones. The contractor shall plan for one half-day trip for two people to
Washington, DC for this kick-off meeting. For the beginning of each option period, the contractor shall plan for
similar half-day trips at the beginning of each option period to attend an option period planning meeting.

4. Task 4 — Training, Outreach, and Engagement with the STORET/WQX User Community

4.1 Under this task, the contractor shall develop training and outreach materials in support of STORET, WQX,
and the Water Quality Portal. In addition to developing these materials, the contractor shall participate in the
monthly STORET user call to ensure that the contractor is hearing about the needs of the user community.

The contractor shall evaluate the existing WQX and WQX Web user guides and provide recommendations on
ways to streamline these user guides, with an intention to develop user guides that are smaller for specific
audiences (with particular focus on tribes and citizen groups). Upon making these recommendations, the
contractor shall work with the TOCOR to determine which of the recommendations to implement.

Since the release of the Water Quality Portal, the Portal has supported a growing number of users. However,
there are still many potential users who are not yet aware of the Portal all materials must be 508 compliant. The
contractor shall develop 2-3 page training factsheets for the portal, as well as 2-page example use cases of the
portal. These materials will be used by EPA to expand the usage of the Portal.

As part of EPA’s continued effort to support users of WQX Web and the Water Quality Portal, the contractor
shall provide trainings, both webinar and on-site, for states, tribes, and citizen groups. The contractor shall use
existing training materials, in addition to using the new abbreviated materials, developed under this task. The
contractor shall be responsible for developing the agendas for the trainings, as well as any additional materials
that will be needed for the training. For estimation purposes, the contractor shall plan for 2 webinar trainings in
the base period and 2 webinar trainings for each of the option periods as well as 2 on-site trainings in the base
period and 2 on-site trainings in each of the option periods. For estimation purposes, the contractor shall plan
for travel for 2 trainers for each on-site training, and for the base period, the trainings would be located in
Trenton, NJ and Dallas, TX. For option period 1, the contractor shall plan for trainings in Chelmsford, MA and
Denver, CO. For option period 2, the contractor shall plan for trainings in Seattle, WA and San Francisco, CA.
On-site training will be 1 % days in length, and webinar trainings will be 4-6 hours in length. Webinar
functionality and conference lines will be provided by EPA.

Task 5 — Support for New Partners

5.1 The contractor shall support EPA’s activities to increase the water monitoring data holdings in STORET
through new or non-traditional partners and make the data available to all users through the Portal.
Traditionally, EPA has worked with state and tribal ambient water monitoring programs to share data. EPA
recognizes that there are additional data sets within state and tribal agencies which have not been engaged with
the STORET or WQX program. This is especially true for biological and habitat data that are being collected. EPA
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also recognizes that there are water monitoring datasets within EPA, and the contractor shall support EPA in
making those datasets to be available through WQX.

Under this task, the contractor shall support EPA in identifying these new data partners, engaging with these
partners to explain STORET, WQX, and the Water Quality Portal, providing technical assistance to these new
partners in sharing data via WQX, and providing support to these new partners as they take ownership for
maintaining the exchange of data via WQX. The contractor shall work with the TOCOR to identify data sets that
are currently not available through the Portal. The TOCOR will select from these data sets and potential
partners 3 new partners with their corresponding data sets for whom to provide assistance. The TOCOR will
select 3 new partners for each of the base and option periods. In addition to these 3 partners, the TOCOR will
select one EPA program to provide assistance to in making the data available through the Portal for each of the
base and option periods. Potential EPA programs include, but are not limited to: The Great Lakes National
Program Office, the Chesapeake Bay Office, Office of Solid Waste and Emergency Response, and the Office of
Research and Development.

This technical support shall include kick-off calls with the data partner (to be initiated by the TOCOR); initial
assessments of the data partners’ existing data sets that are currently not available via WQX; potential site-visits
to provide additional training and assessment; development of assistance plans that the data partner would
agree to which would include the expectations from EPA, the data partner, and the contractor; development of
tools or procedures to help data partners adopt WQX; mapping of data partner data to the WQX schema; and
transition plans/instructions to enable the transitioning of tools, procedures, and other capability developed
under this task from the contractor to the data partner.

For estimation purposes, the contractor shall plan for 1 1-day trip to the following locations for the base and
option periods:

Base Period: Columbus, OH; Chicago, IL; Providence, Rl; Richmond, VA

Option Period 1: Portland, OR; Seattle, WA; Charleston, WV, Annapolis, MD

Option Period 2: Augusta, ME; Cincinnati, OH; Little Rock, AR, Washington, DC
Task 6 — Develop Data Analysis Tools

The contractor shall support EPA’s activities to provide web-based data analysis tools off of the Water Quality
Portal. The Portal provides a web services Application Program Interface (API) for programmatically interacting
with water quality monitoring data from EPA’s STORET system, USGS’s National Water Information System
(NWIS), and USDA ARS’s STEWARDS system. This APl can be leveraged to develop applications that both
discover relevant monitoring data and conduct analysis against that data. Some potential examples of analysis
tools include developing mean, minimum, and maximum values; trends; comparisons against water quality
criteria; estimation of background conditions; and developing loading calculations.

Under this task, the contractor shall support EPA in developing web-based tools that facilitate both the
discovery of water quality monitoring data as well as analytical tools that can be used to evaluate the data for
program specific purposes. All products must consider EPA security requirements and 508 compliance.
Specifically, the contractor shall provide support in scoping out and developing the following tools:
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1. Atool that allows NPDES permit writers to discover relevant monitoring data upstream and downstream of
a permitted facility to allow for a permit writer to evaluate background conditions of select parameters. The
contractor shall leverage existing EPA WATERS up stream/downstream services and other existing services.!

2. Atool that demonstrates the capability to discover water quality monitoring data for use in water quality
assessments.

3. Atool that demonstrates the capability to analyze water quality monitoring data against water quality
criteria.

4. Atool that will assist tribes in determining stations that meet the specifications of counting toward strategic
measure targets for both SP-14a and SP-14b of the 2009-2014 EPA Strategic Plan.

All of these tools shall be developed using open-source technology, e.g. R Studio, and properly documented with
the intent of being able to be used by EPA, and state and tribal partners. The contractor will work with EPA and
USGS to meet the code specifications to make the tools available through the EPA STORET webpage and the
Water Quality Portal. All tools shall be developed using an iterative process. The contractor shall plan for three
iterations on each tool with the TOCOR providing feedback at each iteration and the final iteration being the
delivery of the final product.

For the base period the contractor shall plan to develop one of the above tools, with the selected tool being
chosen by the TOCOR after discussion and recommendations from the contractor. In Option Period 1, two of
the above tools would be developed, and in Option Period 2, the final one tool would be developed, again at the
direction of the TOCOR and following discussion and recommendations from the contractor.

5. Task 7 Develop Citizen Scientist Secchi Dip-in Mobile App (Optional Task)

7.1 Since 1994, trained volunteer monitors have been taking water transparency readings in July, mostly at lakes
and reservoirs (and some streams) they regularly monitor. They then send those readings to the national Secchi
Dip-In database maintained by Bob Carlson of Kent State University, the founder of the Dip-In (originally funded
under a small EPA grant). These volunteers are members of many different monitoring programs around the U.S.
and Canada and conduct the transparency readings using Secchi Disks, transparency tubes, and/or other devices
supplied by their programs. They also submit information on waterbody identification, weather conditions,
methodology (which may differ among programs) and general water quality and water use conditions.

Water transparency is a common measurement relating to the depth of light penetration. It provides a measure
of the amount of suspended inorganic and organic matter in the water and over time can be used as an indicator
of water quality change.

Under this optional task, the contractor shall develop a citizen science mobile application that allows volunteers
who are members of volunteer water monitoring programs to send transparency data and location information
to WQX/STORET during the Secchi Dip-In “window” of time (July of each year). The data would be identified as
Dip-In information for easy retrieval, output and analysis. Volunteers would also submit lake_name, location,
methodology, reporting units, and weather information chosen from a pick list.

The data would be displayed on an interface, leveraging Geospatial services, displaying monitoring locations and
Secchi depth averages. In addition, all data collected from previous Secchi Dip-In events shall be migrated to

1 WATERS provides a suite of interoperable services that expose components that perform complex analysis and supporting
strategic datasets, such as NHD, NHDPlus, and WBD. The WATERS Web Services are located at
http://water.epa.gov/scitech/datait/tools/waters/services/index.cfm and WATERS Mapping Services are located at
http://water.epa.gov/scitech/datait/tools/waters/services/mapping_services.cfm
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WQX/STORET.

Technical Design — The contractor shall consider the following components:

e The contractor, under the direction of the TOCOR, shall work with North American Lake Monitoring
System (NALMS) to identify a viable option that meets the needs of their volunteer community. The
solution would need to support the following:

Data entry from a mobile device, specifically Windows, Android and 10S.

Data caching so that the mobile app could function in an off-line mode (many of the lakes
may be in areas that don’t have cell coverage)

Syncing of data between the mobile app and a central server that manages the collected
data

The mobile app shall have a simple interface, but still be able to provide all of the
metadata needed to submit a complete dataset to WQX

Metadata shall be automatically populated where possible

A simple user interface that interacts with the central server

The central server shall automatically sync finalized data with WQX

e Some technical information to consider when exploring technical approaches with NALMS to evaluate
the best-fit to meet the requirements of the Secchi Dip-In include:

Cloud Based Technology: Leverage an existing cloud-based system that already has built-
in capability to sync data to WQX, reporting capability, data display and graphing
capability, and QA/QC capability.

Mobile Technology: EPA has already developed mobile apps for the collection of data as
part of the National Aquatic Resource Surveys. Although these apps are much more
complicated than what would be needed for the Secchi Dip-In, they could be modified to
meet the needs of the Dip-In. These apps already have the ability to work on both Android
and iOS devices. They can also cache data and sync with a central server. Additional work
would need to be done in modifying the mobile app to meet the needs of NALMS. NALMS
would become the responsible party for maintaining and distributing the app after EPA
provided the initial assistance to develop the app. Assistance would also need to be
provided to NALMS in the development of a simple central database that can receive the
communication from the mobile apps. Open source technology would be used where
possible. The capability to automatically sync the data to WQX would also need to be
developed.

Other Technology: Some combination of these two options or other existing or Open
Source technologies might also be a viable solution.

e Under any of these options, NALMS would manage user access for the mobile devices. The contractor
shall also explore assisting NALMS in setting up an automated registration capability to allow users to
register to submit data as part of the Dip-In.

e All design and development must be 508 compliant.

e Contractor shall use HTML 5 when developing any apps.

7.2 Data Migration - As part of the Secchi Dip-In, the contractor shall explore the options to migrate the previous
years’ Secchi Dip-In data to WQX. We expect this to be a small effort since the data fields are limited to one result
and associated metadata.

7.3 Data Display — The contractor shall explore the options and capabilities needed to create analysis and display
capabilities for the Secchi Dip-In data. The contractor shall work with the TOCOR to discuss with NALMS the
options for the data display component to be delivered, develop that capability, and deliver to NALMS for hosting
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on their website.

7.4 Technical Approach Review — All Agency products must go through mobile application review before
development can begin. The contractor shall provide support in providing materials for internal EPA application
development review.

Activity under this task will be spread over the base period and option period 1. There is not expected to be any

activity under this task during option period 2.

C. SCHEDULE OF BENCHMARKS, DELIVERABLES & MILESTONES:

BASE YEAR (Tentatively September 30, 2014 - July 30, 2015):

Task No.

Benchmark, Deliverable or Milestone

Schedule

Notification that changes are warranted related to QA

Within one day of occurrence

Formal QA/QC Section

To be included in each major
deliverable (as defined in Task
1)

Written Monthly QA Report

To be included in the Monthly
Progress Report (See Section
D)

Project Plan

Within 30 business days of
award

Baseline schedule for the project and any updated
schedules

Baseline schedule due within
30 business days of award and
updated schedules due within
5 business days of receiving
direction from TOCOR

Work Breakdown Structure (WBS) of work at a level of
detail suitable for the project size

Within 30 business days of
award

Financial and Progress Reports to track project progress
and status (per contract requirements)

Monthly

Participation in monthly project status calls

Monthly as directed by TOCOR

Project manager participation in weekly 30 minute status
update meetings with the TOCOR and ATOCOR

Weekly as directed by TOCOR

Weekly meeting status notes

Within 2 business days
following the completion of
the meeting
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Task No.

Benchmark, Deliverable or Milestone

Schedule

Maintain monthly project team agendas, meeting
minutes, and action items

Complete 1 week prior to the
next monthly meeting as
scheduled by the TOCOR

Kick-off meeting

Within 10 business days of
task order award

Participation in monthly STORET User Call

Monthly as directed by the
TOCOR

Review of WQX and WQX Web user guides and provide
options to develop abbreviated user guides to reach new
users

Within 20 business days of
receiving direction from the
TOCOR to proceed

Develop 2 abbreviated training fact-sheets for the Water
Quality Portal that are no more than 3 pages in length

Each draft fact sheet is due
within 15 business days of
receiving direction from the
TOCOR to proceed and each
final fact sheet is due within
10 business days from
receiving comments from the
TOCOR

Develop 3 Water Quality Portal use-case fact sheets that
show existing or potential uses of the portal

Each draft fact sheet is due
within 15 business days of
receiving direction from the
TOCOR to proceed and each
final fact sheet is due within
10 business days from
receiving comments from the
TOCOR

Develop and conduct webinars trainings (2) on WQX,
WQX Web and the Water Quality Portal

Webinars will be scheduled by
the TOCOR in consultation
with the attendees and the
contractor. Once scheduled,
the contractor shall provide
the webinar on schedule

Develop and conduct state/tribal on-site trainings (2) on
WQX, WQX Web, and the Water Quality Portal

Trainings will be scheduled by
the TOCOR in consultation
with the trainees and the
contractor. Once scheduled,
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Task No.

Benchmark, Deliverable or Milestone

Schedule

the contractor shall provide
the trainings on schedule

List of new potential data partners and data sets

Due within 20 business days
from receiving direction to
proceed from the TOCOR

Final list of 3 new partners and 1 new EPA data set to
target for migration to WQX, which should include the
schedule for engaging these new partners

Due within 10 business days
from receiving direction from
to proceed from the TOCOR

Assessments of partner data sets and capabilities (3 non-
EPA, 1 EPA)

Due within 10 business days
following the initial meeting or
visit with the partner or EPA
office

Assistance plan for each of the new data partners (3 non-
EPA, 1 EPA)

Due within 10 business days
following the completion of
the assessment of the partner
data sets and capabilities

Migration assistance tools, procedures, and capabilities
for the new data partners (3 non-EPA, 1 EPA)

Due within 30 business days
following the approval of the
assistance plan by the TOCOR

Transition plan/instructions for each of the new data
partners (3 non-EPA, 1 EPA)

Due within 15 business days
from receiving direction from
the TOCOR to proceed

Contractor recommendation of the 1 tool to be
developed in the base period

Due within 10 business days
from receiving direction from
the TOCOR to proceed

Scoping document outlining the proposed functionality
and design of the tool

Due within 20 business days
from receiving direction from
the TOCOR to proceed

Test plan for testing the functionality of the 1 tool

Due within 10 business days
from receiving direction from
the TOCOR to proceed

Draft tool (plan for 2 iterations)

Draft tool will be delivered no
later than March 31, 2015
unless otherwise directed by
the TOCOR. Iterations of the
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Task No.

Benchmark, Deliverable or Milestone

Schedule

tool will be reported on to the
TOCOR during the monthly
and/or weekly meetings, with
the first iteration complete
within 30 business days of the
approval of the scoping and
design document

Final tool review to ensure design specifications are met

Draft tool will be delivered no
later than April 30, 2015 unless
otherwise directed by the
TOCOR.

Final tool (delivered after final iteration)

Final tool will be delivered no
later than May 31, 2015 unless
otherwise directed by the
TOCOR

Tool documentation and user guide

Due within 20 business days
from receiving direction from
the TOCOR to proceed

Proposed approach for capturing, storing, sharing, and
displaying data

Due within 15 business days
from receiving direction from
the TOCOR to proceed

Test plan

Due within 10 business days
from receiving direction from
the TOCOR to proceed

Mobile app for capturing data (platform to be identified
in the proposed approach)

Due within 30 business days
from receiving direction from
the TOCOR to proceed

Data system for capturing data and managing users

Due within 40 business days
from receiving direction from
the TOCOR to proceed

Web interface for data submitters to be able to review,
correct, and edit data

Due within 30 business days
from receiving direction from
the TOCOR to proceed

Automated procedures for syncing data to WQX

Due within 30 business days
from receiving direction from
the TOCOR to proceed
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Task No.

Benchmark, Deliverable or Milestone

Schedule

Migration of previous years’ Secchi Dip-In data to WQX

Due within 15 business days
from receiving direction from
the TOCOR to proceed

Documentation of mobile app and data system

Due within 15 business days
from receiving direction from
the TOCOR to proceed

Data display tools (approach identified in the proposed
approach)

Due within 30 business days
from receiving direction from
the TOCOR to proceed

Option Period 1 (August 1, 2015 - July 30, 2016):

Task No.

Benchmark, Deliverable or Milestone

Schedule

Notification that changes are warranted related to QA

Within one day of occurrence

Formal QA/QC Section

To be included in each major
deliverable (as defined in Task
1)

Written Monthly QA Report

To be included in the Monthly
Progress Report (See Section
D)

Updates to the project plan for this option period

Within 15 business days of the
beginning of the option period

Updates to the schedule

updated schedules due within
5 business days of receiving
direction from TOCOR

Updates to the Work Breakdown Structure (WBS)

Within 15 business days of the
beginning of the option period

Financial and Progress Reports to track project progress
and status (per contract requirements)

Monthly

Participation in monthly project status calls

Monthly as directed by TOCOR

Project manager participation in weekly 30 minute status
update meetings with the TOCOR and ATOCOR

Weekly as directed by TOCOR

Weekly meeting status notes

Within 2 business days
following the completion of
the meeting
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Task No.

Benchmark, Deliverable or Milestone

Schedule

Maintain monthly project team agendas, meeting
minutes, and action items

Complete 1 week prior to the
next monthly meeting as
scheduled by the TOCOR

Option period planning meeting

Within 10 business days of
beginning of the option period

Participation in monthly STORET User Call

Monthly as directed by the
TOCOR

Develop 2 Water Quality Portal use-case fact sheets that
show existing or potential uses of the portal

Each draft fact sheet is due
within 15 business days of
receiving direction from the
TOCOR to proceed and each
final fact sheet is due within
10 business days from
receiving comments from the
TOCOR

Develop and conduct webinars trainings (2) on WQX,
WQX Web and the Water Quality Portal

Webinars will be scheduled by
the TOCOR in consultation
with the attendees and the
contractor. Once scheduled,
the contractor shall provide
the webinar on schedule

Develop and conduct state/tribal on-site trainings (2) on
WQX, WQX Web, and the Water Quality Portal

Trainings will be scheduled by
the TOCOR in consultation
with the trainees and the
contractor. Once scheduled,
the contractor shall provide
the trainings on schedule

Final list of 3 new partners and 1 new EPA data set to
target for migration to WQX, which should include the
schedule for engaging these new partners

Due within 10 business days
from receiving direction from
to proceed from the TOCOR

Assessments of partner data sets and capabilities (3 non-
EPA, 1 EPA)

Due within 10 business days
following the initial meeting or
visit with the partner or EPA
office
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Task No.

Benchmark, Deliverable or Milestone

Schedule

Assistance plan for each of the new data partners (3 non-

EPA, 1 EPA)

Due within 10 business days
following the completion of
the assessment of the partner
data sets and capabilities

Migration assistance tools, procedures, and capabilities
for the new data partners (3 non-EPA, 1 EPA)

Due within 30 business days
following the approval of the
assistance plan by the TOCOR

Transition plan/instructions for each of the new data
partners (3 non-EPA, 1 EPA)

Due within 15 business days
from receiving direction from
the TOCOR to proceed

Contractor recommendation of the 2 tools to be
developed in this period

Due within 10 business days
from receiving direction from
the TOCOR to proceed

Scoping document outlining the proposed functionality
and design of the tools

Due within 20 business days
from receiving direction from
the TOCOR to proceed

Test plan for testing the functionality of the 2 tools

Due within 10 business days
from receiving direction from
the TOCOR to proceed

Draft tools (plan for 2 iterations each)

Draft tools will be delivered no
later than April 30, 2016 unless
otherwise directed by the
TOCOR. Iterations of the tools
will be reported on to the
TOCOR during the monthly
and/or weekly meetings, with
the first iteration complete
within 30 business days of the
approval of the scoping and
design document

Final tools (delivered after final iteration)

Final tools will be delivered no
later than May 31, 2016 unless
otherwise directed by the
TOCOR
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Task No.

Benchmark, Deliverable or Milestone

Schedule

Tools documentation and user guides

Due within 20 business days
from receiving direction from
the TOCOR to proceed

Training for NALMS staff

Training will be scheduled by
the TOCOR in consultation
with NALMS and the
contractor. Once scheduled,
the contractor shall provide
the training as scheduled

On-line training module for Secchi Dip-In participants

Due within 30 business days
from receiving direction from
the TOCOR to proceed

Transition tools and capability to NALMS and EPA

Due within 30 business days
from receiving direction from
the TOCOR to proceed

Option Period 2 (August 1, 2016 — July 30, 2017):

Task No.

Benchmark, Deliverable or Milestone

Schedule

Notification that changes are warranted related to QA

Within one day of occurrence

Formal QA/QC Section

To be included in each major
deliverable (as defined in Task
1)

Written Monthly QA Report

To be included in the Monthly
Progress Report (See Section
D)

Updates to the project plan for this option period

Within 15 business days of the
beginning of the option period

Updates to the schedule

updated schedules due within
5 business days of receiving
direction from TOCOR

Updates to the Work Breakdown Structure (WBS)

Within 15 business days of the
beginning of the option period
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Task No.

Benchmark, Deliverable or Milestone

Schedule

Financial and Progress Reports to track project progress
and status (per contract requirements)

Monthly

Participation in monthly project status calls

Monthly as directed by TOCOR

Project manager participation in weekly 30 minute status
update meetings with the TOCOR and ATOCOR

Weekly as directed by TOCOR

Weekly meeting status notes

Within 2 business days
following the completion of
the meeting

Maintain monthly project team agendas, meeting
minutes, and action items

Complete 1 week prior to the
next monthly meeting as
scheduled by the TOCOR

Option period planning meeting

Within 10 business days
beginning of the option period

Participation in monthly STORET User Call

Monthly as directed by the
TOCOR

Develop 2 Water Quality Portal use-case fact sheets that
show existing or potential uses of the portal

Each draft fact sheet is due
within 15 business days of
receiving direction from the
TOCOR to proceed and each
final fact sheet is due within
10 business days from
receiving comments from the
TOCOR

Develop and conduct webinars trainings (2) on WQX,
WQX Web and the Water Quality Portal

Webinars will be scheduled by
the TOCOR in consultation
with the attendees and the
contractor. Once scheduled,
the contractor shall provide
the webinar on schedule

Develop and conduct state/tribal on-site trainings (2) on
WQX, WQX Web, and the Water Quality Portal

Trainings will be scheduled by
the TOCOR in consultation
with the trainees and the
contractor. Once scheduled,
the contractor shall provide
the trainings on schedule
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Task No.

Benchmark, Deliverable or Milestone

Schedule

Final list of 3 new partners and 1 new EPA data set to
target for migration to WQX, which should include the
schedule for engaging these new partners

Due within 10 business days
from receiving direction from
to proceed from the TOCOR

Assessments of partner data sets and capabilities (3 non-
EPA, 1 EPA)

Due within 10 business days
following the initial meeting or
visit with the partner or EPA
office

Assistance plan for each of the new data partners (3 non-
EPA, 1 EPA)

Due within 10 business days
following the completion of
the assessment of the partner
data sets and capabilities

Migration assistance tools, procedures, and capabilities
for the new data partners (3 non-EPA, 1 EPA)

Due within 30 business days
following the approval of the
assistance plan by the TOCOR

Transition plan/instructions for each of the new data
partners (3 non-EPA, 1 EPA)

Due within 15 business days
from receiving direction from
the TOCOR to proceed

Contractor recommendation of the 1 tool to be
developed in this period

Due within 10 business days
from receiving direction from
the TOCOR to proceed

Scoping document outlining the proposed functionality
and design of the tool

Due within 20 business days
from receiving direction from
the TOCOR to proceed

Test plan for testing the functionality of the 1 tool

Due within 10 business days
from receiving direction from
the TOCOR to proceed
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Task No. Benchmark, Deliverable or Milestone

Schedule

6 | Draft tool (plan for 2 iterations)

Draft tool will be delivered no
later than April 30, 2017 unless
otherwise directed by the
TOCOR. lterations of the tool
will be reported on to the
TOCOR during the monthly
and/or weekly meetings, with
the first iteration complete
within 30 business days of the
approval of the scoping and
design document

6 | Final tool (delivered after final iteration)

Final tool will be delivered no
later than May 31, 2017 unless
otherwise directed by the
TOCOR

6 | Tool documentation and user guide

Due within 20 business days
from receiving direction from
the TOCOR to proceed

There is not expected to be any activity under Task 7 for
7 | Option Period 2

No scheduled deliverables for
this option period

D. REPORTING

All documentation and reporting under this Task Order shall be in compliance with contract requirements. See
contract clause F.2, F.3, and J.2 “List of Attachments, Number 2 - Reports of Work”. The contractor shall prepare
and furnish each month to the TOCOR a written summary of work performed, and progress towards the schedule
of benchmarks, deliverables, and milestones which has been accomplished each month. The contractor shall also

include in this item a brief written summary of any challenges encountered in the appropriate month.

In addition, the contractor shall identify and briefly describe in the written monthly report those QA / QC activities
which were performed to support implementation of this task order, and furnish a brief written description of:
problems encountered, and any deviations were occurred from: the QMP, any existing QAPP, any SOP’s,

checklists, or other QA guidance, as well as a description of the corrective actions taken.
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E. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as Contractor employees by name and organization and
physically display that information through an identification badge. Contractor personnel are prohibited from
acting as the Agency’s official representative.

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
TOCOR.
F. TRAVEL

All performance, documentation and reporting of Contractor Travel under this Task Order shall be in compliance
with contract requirements. Reference Contract Clause H-18.

G. VALIDATION OF TASK ORDER DELIVERABLES FOR SECTION 508 COMPLIANCE

The Contractor shall support the TOCOR in conducting a “Final Deliverable Validation” to ensure compliance with
Section 508 and the Federal Acquisition Regulations (FAR) related to “ electronic and information technology
(EIT) deliverables”. The Contractor shall furnish certification, in writing, to the TOCOR that the Contractor has
complied with EPAAR Clause 1552.211-79 “Compliance with EPA Policies for Information Resources
Management” (Reference Contract Clause C-1), including the requirement that all electronic and information
technology (EIT) deliverables be Section 508 compliant in accordance with the policies referenced at
http://www.epa.gov/accessibility/ . Reference Contract Clause C-1 {c).

H. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS

The contractor shall immediately notify the EPA Contracting Officer, PO, and TOCOR of any anticipated event
involving support for a meeting, conference, workshop, symposium, retreat, seminar, or training that may
potentially incur $20,000 or more in cost during performance. Conference expenses are all direct and indirect
costs paid by the government and include any associated authorized travel and per diem expenses, room charges
for official business, audiovisual use, light refreshments, registration fees, ground transportation and other
expenses as defined by the Federal Travel Regulations. All outlays for conference preparation should be included,
but the federal employee time for conference preparation should not be included. After notifying EPA of the
potential to reach this threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the
Contracting Officer.

l. QUALITY ASSURANCE SURVEILLANCE PLAN
Per contract requirements.
J. NOTIFICATION OF COMPLETION OF TASK ORDER DELIVERABLES

In the event the Task Order reaches thirty (30) days prior to the end of the Period of Performance and the
contractor assesses that the contractor will not be able to satisfactorily complete any of the benchmarks,
milestones, or deliverables by the end of the Performance Period, the contractor shall notify the TOCOR and the
Contracting Officer (CO) immediately, in writing. Within five (5) business days of said notification, the TOCOR, in
coordination with the CO, will provide technical direction concerning use of the remaining funding to prepare and
furnish to the TOCOR: draft deliverables, interim work products, and any necessary working files in an electronic
format which is supported by EPA.
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MEMORANDUM
SUBJECT: Communication Protocols
FROM: Noelle Mills, Contracting Officer
TO: Task Order Participants and Stakeholders

This memorandum outlines appropriate protocols, channels and limitations on communications associated with
Task Order performance for all participants engaged in execution of this Task Order. This memorandum is
intended for EPA staff, contractor personnel, and stakeholders.

Only the TOCOR, the Alternate TOCOR (in the TOCOR’s absence), the Contract Level COR, and the
Contracting Officer (CO) are authorized to give Technical Direction. Technical direction is instruction to the
contractor that approves approaches, solutions, designs, or refinements; fills in details; completes the general
description of work or documentation items; or provides similar guidance. It includes evaluation of contractor
performance and comments on deliverables. The Alternate TOCOR is only authorized to provide Technical
Direction if the TOCOR is on leave or travel. Furthermore, Technical Direction must be within the scope of
the contract and task order.

Technical Direction can only be given on an instrument to which that TOCOR has received specific authority
from the CO. This authority is given via a designation memo signed by the Contracting Officer and provided
at the time of appointment to the designated representatives for the contract/task order as well as the
contractor. This authority cannot be delegated by the appointed TOCOR to another individual.

Technical direction must be issued in writing or if given verbally, confirmed in writing within 5 days after
verbal issuance. The written copy must be provided to the contractor, the contract level COR and the CO.
Technical Direction does not take the place of travel requests, training requests, property requests, or a well-
written PWS with adequately detailed task descriptions. If a contractor receives Technical Direction that is
outside the protocols set forth above, they shall immediately notify the CO and shall not comply with the
Technical Direction.

Other individuals involved in the Task Order are authorized to engage in technical communications. Technical
communications are the informal exchange of information between Federal employees and contractors. Such
communication includes information exchanged on a broad range of topics such as, but not limited to:
scientific information, research information, or information technology. Technical Communication is more
general in nature than technical direction, does not direct the contractor, and is not binding on the contractor.

The EPA has a contract with the prime contractor. The EPA does not have privity of contract with
subcontractors, meaning no contractual relationship exists between the EPA and these parties. Technical
Direction cannot be provided directly to a subcontractor by the EPA TOCOR. All Technical Direction shall be
issued to the prime contractor. Furthermore, Government personnel are prohibited from directing prime
contractors to contract with specific firms, or to assist a prime contractor in selecting subcontractors, or
personnel to be used on a subcontract. The prime contractor has been selected for its technical and
management abilities, including the right to manage the contract and subcontractors used in the performance of
the contract/task order.

If you have any questions concerning information included in this memorandum, please feel free to contract
the Contract level COR, Chris Zabawa, at 202-566-1222, the Contract Specialist, Erin Ridder, at 513-487-2155
or the undersigned at 513-487-2171.
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SECTION B - Supplies or Services/Prices

B-1 EPAAR 1552.217-71 OPTION TO EXTEND THE TERM OF THE CONTRACT-COST-TYPE
CONTRACT. (APR1984)

The Government has the option to extend the term of this contract for 2 additional period(s). If more than 30 days
remain in the contract period of performance, the Government, without prior written notification, may exercise this
option by issuing a contract modification. To exercise this option within the last 30 days of the period of
performance, the Government must provide to the Contractor written notification prior to that last 30-days of the
period. This preliminary notification does not commit the Government to exercising the option. Use of an option
will result in the following contract modifications:

(a) The "Period of Performance” clause will be amended to cover a base period and option periods:
Period Start Date  End Date
Base Period 11/04/2014 - 07/31/2015
Option Period 1  08/01/2015 — 07/30/2016
Option Period 2  08/01/2016 — 07/30/2017
(b) Paragraph (a) of the "Level of Effort” clause will be amended to reflect a new and separate level of effort of:
Period Level of Effort
Base Period 3955

Option Period 1 3532
Option Period 2 2562

(¢) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and fixed fee for
each option period as follows:

Period Estimated Cost Fixed Fee Total CPFF
Option Period 1 (b)(4) (b)(4) $316,698
Option Period 2 $238,820

(d) If the contract contains "not to exceed amounts” for elements of other direct costs (ODC), those amounts will be
increased as follows: N/A
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The purpose of this modification is 1.) Descope the Base Period by 890 hours in accordance
with the revised PWS, 2.} Exercise Option Period I, 3.} Shift{Cost Only) from the
Base Period to Option Period I, 4.) Change the Contract Specialist to Katie Rechenberg and
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REFERENCE NO. OF DOCUMENT BEING CONTINLUED FAGE OF

CONTINLATION SHEET EP-C-12-054/0008/002 2

NAME OF QFFEROR OR CONTRAGTOR
R T I International

ITEM NO. SUPPLIES/SERVIGES QUANTITY funiT UNIT PRICE AMOUNT
{Aa} (B cr |m (E} (F}

TOCCR: Charles Kovatch

LIST QF CHAMNGES:

Reason for Modification : Exercise an Option
Total Amount for this Modification: &0.00

New Total Amount for this Version: $691,150.00
New Total Amount for this Award: 5929%,970.00
Requisgitioner changed

from

to Kathleen Rechenberg

CHANGES FOR LINE ITEM NUMBER: 1

Description changed from Base Period - Provide
services in accordance with attached Performance
Work Statement entitled, "SUPPCORT for STORET
(STORAGE and RETRIEVAL) and WOX (Water gquality
Exchange) Data Enhancement Activities™ This task
order award is a result of RFP PR-OW-14-00607

LOE 3,955 to Base Period - Provide services in
accordance with attached Performance Work
Statement entitled, "SUPPORT for STORET (STORAGE
and RETRIEVAL) and WOX (Water quality Exchange}
Data Enhancement Activities" This task order
award is a result of RFP PR-OW-14-00607

LOE 3,865

Chligated Amount for this modification:(b)(4)

Incremental Funded Amount changed fraom

(b)(4)

CHANGES FOR DELIVERY LOCATION: OW-OWOW-AWPD-MB

Amount changed from[(b)(4)  Jro |(b)(4) |

Delivery Date Deleted
Previous Delivery Date: 09/26/2014

CHANGES FOR ACCOUNTING CODE:
14—l5—B—87EH—202BE2—ff??— f?f?fﬁﬂ—lﬂBZMEQDEQ—[mﬁL_
Amount changed from_(b)(4) to (b)(4)

CHANGES FOR LINE ITEM MNUMBER: 2

Obligated Amount for this modification:|(b)(4)

incremental Funded Amount changed fron1(b)(4) to

[(b)(4)

Exercised option

NEW DELIVERY LOCATION RECORD:
Quantity: 0

Amount: $316,698.00

bays after award: Unassigned
Shipping Address:

Continued
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REFERENCE NO. OF DOCUMENT BEING GONTINUED FAGE GF

- CONTINUATION SHEET EP-C—12-054/0008/002 3

MAME OF OFFERDR QR CONTRACTOR
E T I International

ITEM NO. SUPPLIES/SERVICES QUANTITY [uniT UNIT PRICE AMOUNT
(R) (B) (Cy | (E) (F)

oW

US Enviromnmental Protection Agency
26 West Martin Luther King Drive
Cincinnati OH 45268

Mark For Address:

NEW ACCOUNTING CODE ADDED:
Account code:
14-15~B-87EH-202BE2-2505~-LSHD0000-1487ME4050-002
Beginning FiscalYear 14
Ending Fiscal Year 15
Fund {(Appropriation} B
Budget Organization 87EH
PFrogram (PRC} 20Z2BEZ2
Budget (BOC) 2505
Job # (Site/Project) LSHDOOODO
Cost Organization
DCN-LineID 1487ME4050-002
Juantity: 0
Amount : [(b)(4)
Percent: 2.23273
Subject To Funding: N
Payment Address:
RTP Finance Center
U8 Envirconmental Protection Agency
RTP-Finance Center (AAR216-01)
108 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AAZ216-01)
108 TW Alexander Drive
www2,epa.gov/Lfinancial fcontracts
Durham NC 27711
FOB: Destination
Peried of Performance: 11/04/2014 to 07/31/2016
In consideraticen of the modification agreed to
herein complete equitable adjustments for the
Contractor's Proposal dated 06/29/2015, the
Contractor hereby releases the Government from
any and all liability under this task corder for
further equitable adjustments attributable to
such facts or circumstances giving rise to the
Performance Work Statement changes included in
this modification. All other terms and
conditions remain unchanged. 211 other terms and
conditicons shall remain unchanged.All other terms
Continued ...
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Section B - Supplies or Services/Prices was revised as follows.
| - Clauses was revised as follows.
Summary of Clause Changes:
Clause, 1352.211-73, is incorparated as follows:
BASE PERIOD:

Local Clauses 1552.211-73 LEVEL OF EFFORT - COST REIMBURSEMENT TERM CONTRACT (APR
1984) DEVIATION (AUG 1985)

{a) The Contractor shall perform all work and provide all required reports within the level of effort specified below.
The Government will order 3,865 direct labor hours for the base period which represents the Government's best
estimate of the level of effort required to fulfill these requirements.

{b) Direct labor includes personnel such as cngineers, scientists, drafismen, technicians, statisticians, and
programmers and not support personnel such as company management, typists, and key punch operaters even
though such support persennel are normally treated as direct labor by the Contractor. The level of effort specified in
paragraph (a) includes Contractor, subcontractor, and consultant labor hours.

{c) Under any circumstances, if the Government orders or the Contractor provides less than 94 percent of the level
of effort specified for the base period or any optional period exercised, an equitable downward adjustment of the
fixed [ee, if any, for that period will be made. The Government may require the Contractor to provide additional
effort up to 110 percent of the level of effort for any pericd until the estimated cost for that peried has been reached.
However, this additional effort shall not result in any increase in the fixcd fee, if any. If this is 2 cost-plus-incentive-
fee (CPIF) contract, the term "fee" in this paragraph means "base fee and incentive fee.” [f this is a cost-plus-award-
fee (CPAF) contract, the term "fee” in this paragraph means “base fec and award fee.”

{d) If the level of effort specified to be ordered during a given base or option period is not ordered during that
period, that level of effort may not be accumulated and ordered during a subsequent period.

(e} These terms and conditions do not supersede the requircments of either the "Limitation of Cost” or "Limitation
of Funds" clauses,

{(end of clause)
Clause, [552.217-71, is incorparated by refcrence with information as follows:
OPTION PERIOD I:

Local Clauses 1552.211-73 LEVEL OF EFFORT - COST REIMBURSEMENT TERM CONTRACT {APR
1984) DEVIATION (AUG 1985)

{a) The Contractor shall perform all work and provide all required reports within the level of effort specified below.
The Government will order 3,532 direct labor hours for option period I which represents the Government's best
estitate of the level of effort required to fulfill these requirements.

(b) Direct labor includes personnel such as engineers, scientists, draftsmen, technicians, statisticians, and
programmers and not support personnel such as company management, typists, and key punch operators even
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(b)(4)

though such support personnel are normally treated as direct Jabor by the Contractor. The level of effort specified in
paragraph (a} includes Contractor, subcontractor, and consultant labor hours,

(¢} Under any circumstances, if the Government orders or the Contractor provides less than 90 percent of the level
of effort specified for the base peried or any optional period exercised, an cquitable downward adjustment of the
fixed fee, if any, for that period will be made. The Government may require the Contractor to provide additional
effort up to 110 percent of the level of effort for any period until the estimated cost for that period has been reached.
However, this additional effort shall not result in any increase in the fixed fee, if any. If this is a cost-plus-incentive-
fee (CPIF) contract, the term "fee” in this paragraph means "base fee and incentive fee.” If this is a cost-plus-award-
fee (CPAF) contract, the term "fee” in this paragraph means "base fee and award fee."

{d) If the level of effort specified to be ordered during a given base or option period is not ordered during that
period, that level of effort may not be accumulated and ordered during a suibsequent period.

(e) These terms and conditions do not supcrsede the requirements of cither the "Limitation of Cost™ or "Limitation
of Funds" clauses.

{end of clause}
Clause, EPA-B-16-102, is incorporated as follows:
BASE PERIOD:

Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE

{a) The estimated cost of this contract is (b)(4)

(b) The fixed fee is|(D)(4)

{c) The total estimated cost and fixed fee is (b)(4)

OPTION PERIOD I:

Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE

(b)(4)

(a) The estimated cost of this contract is

(b)(4)

(b) The fixed fee is

(c) The total estimated cost and fixed fee is $316,698.
Clause, EPA-B-32-101, is incorporated as follows;
BASE PERIOD:

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of| (b)(4) is allotted to cover
estimated cost. Funding in the amount Dfljis provided to cover the corresponding increment of fixed fee. The
amount allotted for costs is estimated to cover the contractor's performance through 07/31/2015.
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(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216- 190}, the
Limitation of Cost clause shall become applicable.

{c) Recapitulation of Funds

SEE RECAP

OPTION PERIOD 1:

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE

{a) Pursuant ta the Limitation of Funds clause, incremental funding in the amount of| (b)(4) [is aliotted to cover
estimated cost. Funding in the amount of|(P)(4) _[is provided to cover the corresponding increment of fixed fee. The
amount allotted for costs is estimated to cover the contractor's performance through 08/08/2015.

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-190), the
Limitation of Cost clause shall become applicable.

(c) Recapitulation of Funds

SEE RECAP

Section F - Deliveries or Performance was revised as follows.
| - Clauses was revised as follows.
Summary of Clause Changes:
Clause, EPA-F-12-101, is incorporated as follows:
Loeal Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance of this contract shall be from 11/4/2014 through 07/31/2016 inclusive of all required
reports,

Scction G - Contract Administration Data was revised as follows.
|- C]aus;zs was revised as follows,
Summary of Clause Changes;
Clause, EPA-G-42-101, is incorporated as follows:

Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES
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Contracting Officials responsible for administering this contract are as follows:

Noelle Mills 26 West Martin Luther King Drive Mail Code: NWD1 Cincinnati, OH 45268 Phone: 513-487-2171
mills.noelle@epa.gov

Katie Rechenberg 26 West Martin Luther King Drive Mail Code: NWD1 Cincinnati, OH 45268 Phone: 513-
487-28533rechenberg. kathleen@epa.gov
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Initial Award
MOD 2

Total Funded
Total Task Order
Balance Unfunded

MOD 2

Total Funded
Total Task Order
Balance Unfunded

EP-C-12-054 Task Order 0008

Base Period (11/4/14-07/31/15)

(b)(4)

Fixed Fee

Cost Plus Fixed Fee

(b)(4)

£300,000.00
{$7.071.00)

$292,929.00
$367,381.00
$74,452.00

Option Period | (08/01/15-07/31/16)

Estimated Cost

(b)(4)

Fixed Fee Cost Plus Fixed Fee.
(b)(4) $7.071.60
$7,071.00

$316,698.00

$309,627.00



PERFORMANCE WORK STATEMENT
TSAWP 1DIQ MULTIPLE-AWARD CONTRACT
TASK ORDER # 8, MOD 2

SUPPORT for STORET (STORAGE and RETRIEVAL} and WQX {Water quality Exchange) Data Enhancement
Activities

A, BACKGROUND:

EPA’s STOrage and RETrieval Warehouse {STORET) is the Agency’s primary repository for storing ambient water
quality data. STORET contains data of documented quality. It is also the primary means for states to satisfy their
Clean Water Act (CWA} 106 grant requirements to annually provide water quality data to EPA. STORET provides
a foundation for the Office of Water when analyzing national water quality trends and in making informed
decisions on water quality issues. STORET provides an accessible and consistent national data format for
analysis of the surface and groundwater quality of the United States to allow EPA and our customers to use the
information to develop program products and provide overall information on program outcomes in the water.
EPA’s monitoring and assessment program maintains the STORET Warehouse to be a cross-jurisdictional source
of data that organizations may use to assess water quality; in particular, for states that are required to assess
water quality within the 305(b) and 303(d) Integrated Reporting process. In addition, STORET partners with the
USGS to make data availabie from both agencies through the Water Quality Portal (see
http://waterqualitydata.us) using WQX as a common data standard.

The purpose of this effort is to work with the data owners among EPA programs and federal, state, tribal, and
public data partners to support water monitoring data sharing using WQX and increase water monitoring data
utility out of STORET.

The contractor shall provide support to the EPA Task Order Contracting Officer Representative (TOCOR) by
providing technical assistance in association with activities on STORET and WQX to enhance the data holdings
and data analysis tools available to data users. This assistance shall support EPA’s activities to increase the
water data holdings in STORET through new or non-traditional data owners and make the data available to all
users through the Portal. The non-traditional data owners include, but not limited to, EPA research projects, EPA
geographic initiative projects, state agencies beyond the traditional water quality and CWA 106 reporting
agency, and other data owners. EPA plans to support these data owners through outreach and technical
support to identify new partners and provide assistance in migrating their data to WQX.

The contractor assistance shall also support EPA’s activities to provide data analysis tools off of STORET. STORET
has served as a repository for data users to search and retrieve water data for their own analysis. As the visibility
and utility of water data increases, as exhibited in the high use of Portal web services, EPA is responding to user
demand to develop analytical tools, These new tools will provide users with quick options to view the data in
STORET and receive summary statistics and trends. The contractor shall support EPA in exploring options with
EPA and state programs, ltke NPDES and non-point source, to develop tools that will help reduce the data
discovery and analysis burdens for these programs.
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Technical Direction may come from the EPA TOCOR, Alternate TOCOR if the TOCOR is on leave or travel, the PO,
or the CO.

B. TASKS
Task 1 — Quality Assurance/ Quality Contro)

No changes

1. Task 2 - Project Management

No changes
2. Task 3 — “Kick Off” meeting,
Task Complete — No changes

3. Task 4 —Training, Outreach, and Engagement with the STORET/WQX User Community
3.1. This Mod will involve changes to this task as follows:
3.1.1. Added
3.1.1.1. Task 4: Support STORET Help Desk
3.1.2. Descoped
3.1.2.1, Task 4: Develop 1 (down from 2) abbreviated user guides for WQX and WQX Web
ranging 5-10 pages in length
3.1.2.2, Task 4: Develop 1 (down from 2) abbreviated training factsheets for the Water Quality
Portal that are no more than 3 pages in length
3.1.2.3. Task 4: Develop 1 {down from 3} Water Quality Portal use-case factsheets that show
existing or potential uses of the Portal

4.1 Under this task, the contractor shall develop training and outreach materials in support of STORET, WQX,
and the Water Quality Portal. In addition to developing these materials, the contractor shall participate in the
monthly STORET user call to ensure that the contractor is hearing about the needs of the user community and
provide user support assisting user questions through the STORET Help Desk.

The contractor shall evaluate the existing WQX and WQX Web user guides and provide recommendations on
ways to streamline these user guides, with an intention to develop user guides that are smaller for specific
audiences (with particular focus on tribes and citizen groups). Upon making these recommendations, the
contractor shall work with the TOCOR to determine which of the recommendations to implement.

Since the release of the Water Quality Portal, the Portal has supported a growing number of users. However,
there are still many potential users who are not yet aware of the Portal all materials must be 508 compliant. The
contractor shall develop 2-3 page training factsheets for the Portal, as well as 2-page example use cases of the
Portal. These materials will be used by EPA to expand the usage of the Portal.
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As part of EPA’s continued effort to support users of WQX Web and the Water Quality Portal, the contractor
shall provide trainings, both webinar and on-site, for states, tribes, and citizen groups. The contractor shall use
existing training materials, in addition to using the new abbreviated materials, developed under this task. The
contractor shall be responsible for developing the agendas for the trainings, as well as any additional materials
that will be needed for the training. For estimation purposes, the contractor shall plan for 2 webinar trainings in
the base period and 2 webinar trainings for each of the option periods as well as 2 on-site trainings in the base
period and 2 on-site trainings in each of the option periods. For estimation purposes, the contractor shall plan
for travel for 2 trainers for each on-site training. For option period 1, the contractor shall ptan for trainings in
Chelmsford, MA and Denver, CO. On-site training will be 1 % days in length, and webinar trainings will be 4-6
hours in length. Webinar functionality and conference lines will be provided by EPA.

4. Task 5 —Support for New Partners
No changes

5. Task 6 — Develop Data Analysis Tools
No changes

6. Task 7 Develop Citizen Scientist Secchi Dip-in Mobile App (Optional Task)
6.1. This Mod will involve changes to this task as follows:
6.1.1, Added
6.1.2. Task 7: Data system capacity testing support

6.1.3. Descoped

6.1.4. Task 7: Proposed approach for capturing, storing, sharing, and displaying data

6.1.5. Task 7: Mobile app for capturing data (platform to be identified in the proposed approach)
6.1.6. Task 7: Data system for capturing data and managing users

6.1.7. Task 7: Web interface for data submitters to be able to review, correct, and edit data
6.1.8. Task 7: Autornated procedures for syncing data to WQX

6.1.9. Tash 7: Migration of previous years’ Secchi Dip-In data to WQX

6.1.10. Task 7: Data display tools {approach identified in the proposed approach)

7.1 Since 1994, trained volunteer monitors have been taking water transparency readings in July, mostly at lakes
and reservoirs {and some streams) they reguiarly monitor. These volunteers are members of many different
monitoring programs around the U.S. and Canada and conduct the transparency readings using Secchi Disks,
transparency tubes, and/or other devices supplied by their programs. They also submit information on waterbody
identification, weather conditions, methodology (which may differ among programs) and general water quality
and water use conditions.

Water transparency is a common measurement relating to the depth of light penetration. It provides a measure
of the amount of suspended inorganic and organic matter in the water and over time can be used as an indicator
of water quality change.

Under this optional task, the contractor shall work with the Global Lakes Ecological Observation Network {GLEON)
to modify their Lake Observer Application to Beta-test the app with members of the volunteer water maonitoring
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community. The App will be modified to send water transparency data and location information to WQX/STORET
during the Secchi Dip-In “window” of time (July of each year). The data shall be identified as Dip-In information
for easy retrieval, output and analysis. Volunteers would also submit lake_name, location, methodology, reporting
units, and weather information chosen from a pick list.

The data shall be displayed on an interface, leveraging Geospatial services, displaying monitoring focations and
Secchi depth averages. In addition, all data collected from previous Secchi Dip-In events shall be migrated to
WOQX/STORET.

Technical Design — The contractor shall consider the following components:

e The contractor, under the direction of the TOCOR, shall work with GLEQON and North American Lake
Monitoring System {NALMS) to identify a viable option that meets the needs of their volunteer
community. The solution would need to support the following:

- Data entry from a mabile device, specifically Windows, Android and (OS.

- Data caching so that the mobile app could function in an off-line mode [many of the lakes
may be in areas that don’t have cell coverage)

- Syncing of data between the mobile app and a central server that manages the collected
data

- The mobile app shall have a simple interface, but still be able to provide all of the
metadata needed to submit a complete dataset to WQX

- Metadata shall be automatically populated where possible

- A simple user interface that interacts with the central server

= The central server shall automatically sync finalized data with wQx

* The contractor shall also explore ways to establish an automated registration ca pability to allow users
to register to submit data as part of the Dip-In.

7.2 Data Migration - As part of the Secchi Dip-In, the contractor shall explore the options to migrate the previous
years’ Secchi Dip-In data to WQX. We expect this to be a small effort since the data fields are limited to one result
and associated metadata.

7.3 Training — As part of the Beta-test, the contractor shall develop and conduct 1-2 training webinars on the Lake
Observer App and associated training documentation.

7.4 Technical Approach Review — All Agency products must go through mobile application review before
development can begin. The contractor shall provide support in providing materials for internal EPA application
development review.

Activity under this task will be spread over the base period and option period 1. There is not expected to be any
activity under this task during option period 2.

C. SCHEDULE OF BENCHMARKS, DELIVERABLES & MiLESTONES:

BASE YEAR (Tentatively September 30, 2014 — July 30, 2015);

1 | No changes
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No Changes

Task complete — no changes

Participation in monthly STORET User Call

Monthly as directed by the
TOCOR

Support WQX / STORET Help Desk

On going

Review of WQX and WQX Web user guides and provide
options to develop abbreviated user guides to reach new
users

Within 20 business days of
receiving direction from the
TOCOQOR to proceed

Develop 1 abbreviated user guide for WQX and waQX
Web ranging 5-10 pages in length

Each draft user guide sheet is
due within 20 business days of
receiving direction from the
TOCOR to proceed and each
final fact sheet is due within
10 business days from
receiving comments from the
TOCOR

Develop 1 abbreviated training fact-sheets for the Water
Quality Portal that are no more than 3 pages in length

Each draft fact sheet is due
within 15 business days of
receiving direction from the
TOCOR to proceed and each
final fact sheet is due within
10 business days from
receiving comments from the
TOCOR

Develop 1 Water Quality Portal use-case fact sheets that
show existing or potential uses of the portal

Each draft fact sheet is due
within 15 business days of
receiving direction from the
TOCOR to proceed and each
final fact sheet is due within
10 business days from
receiving comments from the
TOCOR
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Develop and conduct webinars trainings (2) on WQX,
WQX Web and the Water Quality Portal

Webinars will be scheduled by
the TOCOR in consultation
with the attendees and the
contractor. Once scheduled,
the contractor shall provide
the webinar on schedule

Develop and conduct state/tribal on-site trainings (2) on
WQX, WQOX Web, and the Water Quality Portal

No changes

No changes

ey

Trainings will be scheduled by
the TOCOR in consultation
with the trainees and the
contractor. Once scheduled,
the contractor shall provide
the trainings on schedule

Test plan

Due within 10 business days
from receiving direction from
the TOCOR to proceed

Documentation of mobile app and data system including
user guide and factsheet

Due within 15 business days
from receiving direction from
the TOCOR to proceed

Mapping of previous years’ Secchi Dip-In data to WQX

Due within 15 business days
from receiving direction from
the TOCOR to proceed

Training for NALMS staff and Beta testers

Training will be scheduled by
the TOCOR in consultation
with GLEQON, NALMS and
contractor. Once scheduled,
the contractor shall provide
the training as scheduied.

Option Period 1 {August 1, 2015 — July 30, 2016):
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Natification that changes are warranted related to QA

Within one day of occurrence

Formal QA/QC Section

To be included in each major
deliverable {as defined in Task
1)

Written Monthly QA Report

Updates to the project plan for this option period

To be included in the Monthly
Progress Report {See Section
D)

Within 15 business ays of the
beginning of the opticn period

Updates to the schedule

updated schedules due within
5 business days of receiving
direction from TOCOR

Updates to the Work Breakdown Structure (WBS})

Within 15 business days of the
beginning of the option period

Financial and Progress Reports to track project progress
and status (per contract requirements)

Menthly

Participaticn in monthly project status calls

Manthly as directed by TOCOR

Project manager participation in weekly 30 minute status
update meetings with the TOCOR and ATOCOR

Woeekly as directed by TOCOR

Weekly meeting status notes

Within 2 business days
following the completion of
the meeting

Maintain monthly project team agendas, meeting
minutes, and action items

Option period planning meeting

Participation in monthly STORET User Call

Complete 1 week prior to the
next monthly meeting as
scheduled by the TOCOR

Within 10 business days of
beginning of the option period

Monthly as directed by the
TOCOR

Support WQX / STORET Help Desk

On going
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Develop 2 Water Quality Portal use-case fact sheets that
show existing or potential uses of the portal

Each draft fact sheet is due
within 15 business days of
receiving direction from the
TQCOR to proceed and each
final fact sheet is due within
10 business days from
receiving comments from the
TOCOR

Develop and conduct webinars trainings {2) on WQX,
WQX Web and the Water Quality Portal

Webinars will be scheduled by
the TOCOR in consultation
with the attendees and the
contractor. Once scheduled,
the contractor shall provide
the webinar on schedule

Develop 1 version abbreviated training factsheet for
Tribes to build WQX capacity

Each draft fact sheet is due
within 15 business days of
receiving direction from the
TOCOR to proceed and each
final fact sheet is due within
10 business days from
receiving comments from the
TOCOR

Develop and conduct state/tribal on-site trainings (2) on
WQX, WQX Web, and the Water Quality Portal

Final list of 3 new partners and 1 new EPA data set to
target for migration to WQX, which should include the
schedute for engaging these new partners

Trainings will be scheduled by
the TOCOR in consultation
with the trainees and the
contractor. Once scheduled,
the contractor shall provide
the trainings on schedule

Due within 10 business days
from receiving direction from
to proceed from the TOCOR

Assessments of partner data sets and capabilities (3 non-
EPA, 1 EPA)

Due within 10 business days
following the initial meeting or
visit with the partner or EPA
office

Assistance plan for each of the new data partners (3 non-
EPA, 1 EPA)

Due within 10 business days
following the completion of
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the assessment of the partner
data sets and capabilities

Migration assistance tools, procedures, and capabilities

Due within 30 business days
following the approval of the

5 | for the new data partners (3 non-EPA, 1 EPA) assistance plan by the TOCOR
Due within 15 business days
Transition plan/instructions for each of the new data from receiving direction from
5 | partners (3 non-EPA, 1 EPA) the TOCOR to proceed

b L S e e T

T

Contractor recommendation of the 2 tools to be
developed in this period

[ v

Due within 10 business days
from receiving direction from
the TOCOR to proceed

Scoping document outlining the proposed functionality
and design of the tools

Due within 20 business days
from receiving direction from
the TOCOR to proceed

Test plan for testing the functionality of the 2 tools

Due within 10 business days
from receiving direction from
the TOCOR to proceed

Draft tools {plan for 2 iterations each)

Draft tools will be delivered no
later than April 30, 2016 unless
otherwise directed by the
TOCQR. lterations of the tools
will be reported on to the
TOCCR during the monthly
and/or weekly meetings, with
the first iteration complete
within 30 business days of the
approval of the scoping and
design document

Final tools (delivered after final iteration)

Final tools will be delivered no
fater than May 31, 2016 unless
otherwise directed by the
TOCOR

Tools documentation and user guides
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Data system for capturing data and managing users

Due within 40 business ays
from receiving direction from
the TOCOR to proceed

Automated procedures for synching data to WQX

Due within 30 business days
from receiving direction from
the TOCOR to proceed

Test and Launch Plan

Due within 15 business days
from receiving direction from
the TOCOR to proceed

Training for NALMS staff

Training will be scheduled by
the TOCOR in consultation
with NALMS and the
contractor. Once scheduled,
the contractor shall provide
the training as scheduled

On-line training module for Secchi Dip-In participants

Due within 30 business days
from receiving direction from
the TOCOR to proceed

Migration of previous years’ Secchi Dip-In data to WQX

Due within 15 business days
from receiving direction from
the TOCCR to proceed

Proposed approach for capturing, storing, sharing, and
displaying data '

Due within 15 business days
from receiving direction from
the TOCOR to proceed

Mobile app support for capturing data

Due within 30 business days
from receiving direction from
the TOCOR to proceed

Web interface for data submitters to be able to view and
display data

Due within 30 business days
from receiving direction from
the TOCOR to proceed

Data display tools (approach to identified)

Due within 30 business days
from receiving direction from
the TOCOCR to proceed

Documentation of mobile app and data system including
user guide and factsheet

Due within 15 business days
from receiving direction from
the TOCOR to proceed
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7 | Transition tools and capability to NALMS and EPA

Due within 30 business days

from receiving direction from
the TOCOR to proceed

Option Period 2 {August 1, 2016 — July 30, 2017):

‘;.{W{&’v
gﬁg;!%as:ﬂg:/ g it TR, e T b e e
1 | Notification that changes are warranted related to QA Within one day of occurrence
To be included in each major
1 | Formal QA/QC Section deliverable (as defined in Task
1}
To be included in the Monthly
1 | Written Monthly QA Report Progress Report {See Section

D}

Within 15 business days of the

2 | Updates to the project plan for this option period beginning of the option period
updated schedules due within
5 business days of receiving
2 | Updates to the schedule direction from TOCOR
Within 15 business days of the
2 | Updates to the Work Breakdown Structure (WBS) beginning of the option period
Financial and Progress Reports to track project progress
2 | and status (per contract requirements) Monthly
2 | Participation in monthly project status calls Monthly as directed by TOCOR
Project manager participation in weekly 30 minute status
2 | update meetings with the TOCOR and ATOCOR Weekly as directed by TOCOR
Within 2 business days
following the completion of
2 | Weekly meeting status notes the meeting
Complete 1 week prior to the
Maintain monthly project team agendas, meeting next monthly meeting as
2 | minutes, and action items scheduled by the TOCOR
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Participation in monthly STORET User Call

Within 10 business days
beginning of the option period

Monthly as directed by the
TOCOR

Develop 2 Water Quality Portal use-case fact sheets that
show existing or potential uses of the portal

Each draft fact sheet is due
within 15 business days of
receiving direction from the
TOCOR to proceed and each
final fact sheet is due within
10 business days from
receiving comments from the
TOCOR

Support WQX / STORET Help Desk

Cn going

Develop and conduct webinars trainings {2) on WQX,
WQX Web and the Water Quality Portal

Webinars will be scheduled by
the TOCOR in consultation
with the attendees and the
contractor. Once scheduled,
the contractor shall provide
the webinar on schedule

Develop and conduct state/tribal on-site trainings (2} on
WQX, WQX Web, and the Water Quality Portal

Final list of 3 new partners and 1 new EPA data set to
target for migration to WQX, which should include the
schedule for engaging these new partners

Trainings will be scheduled by
the TOCOR in consultation
with the trainees and the
contractor. Once scheduled,
the contractor shall provide
the trainings on schedule

Due within 10 business ays
from receiving direction from
to proceed from the TOCOR

Assessments of partner data sets and capabilities (3 non-
EPA, 1 EPA)

Due within 10 business days
following the initial meeting or
visit with the partner or EPA
office
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Assistance plan for each of the new data partners (3 non-
EPA, 1 EPA)

Due within 10 business days
following the completion of
the assessment of the partner
data sets and capabilities

Migration assistance tools, procedures, and capabilities
for the new data partners (3 non-EPA, 1 EPA)

Due within 30 business days
foliowing the approval of the
assistance plan by the TOCOR

Transition plan/instructions for each of the new data
partners (3 non-EPA, 1 EPA)

Contractor recommendation of the 1 tool to be
developed in this period

Due within 15 business days
from receiving direction from
the TOCOR to proceed

Due within 10 business days
from receiving direction from
the TOCOR to proceed

Scoping document outlining the proposed functionality
and design of the tool

Due within 20 business days
from receiving direction from
the TOCOR to proceed

Test plan for testing the functionality of the 1 tool

Due within 10 business days
from receiving direction from
the TOCOR to proceed

Draft tool (plan for 2 iterations)

Draft tool will be delivered no
later than April 30, 2017 unless
otherwise directed by the
TOCOR. Ilterations of the toal
will be reported on to the
TOCOR during the monthly
and/or weekly meetings, with
the first iteration complete
within 30 business days of the
approval of the scoping and
design document

Final tool {delivered after final iteration)

Final tool will be delivered no
later than May 31, 2017 unless
otherwise directed by the
TOCOR
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? iles!

Due within 20 business days
from receiving direction from
6 | Tool documentation and user guide the TOCOR to proceed

There is not expected to be any activity .under Task 7 for | No scheduled deliverables for
7 | Option Period 2 this option periad

D. REPCORTING

All documentation and reporting under this Task Order shall be in compliance with contract requirements. See
contract clause F.2, F.3, and J.2 “List of Attachments, Number 2 - Reports of Work”. The contractor shall prepare
and furnish each month to the TOCOR a written summary of work performed, and progress towards the schedule
of benchmarks, deliverables, and milestones which has been accomplished each month. The contractor shall also
include in this item a brief written summary of any challenges encountered in the appropriate month.

In addition, the contractor shall identify and briefly describe in the written monthly report those QA / QC activities
which were performed to support implementation of this task order, and furnish a brief written description of:
problems encountered, and any deviations were occurred from: the QMP, any existing QAPP, any SQP's,
checklists, or other QA guidance, as well as a description of the corrective actions taken.

E. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as Contractor employees by name and organization and
physically display that information through an identification badge. Contractor personnel are prohibited from
acting as the Agency’s official representative.

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
TOCOR.

. TRAVEL

All performance, documentation and reporting of Contractor Travel under this Task Order shall be in compliance
with contract requirements. Reference Contract Clause H-18,

G. VALIDATION OF TASK ORDER DELIVERABLES FOR SECTION 508 COMPLIANCE

The Contractor shall support the TOCOR in conducting a “Final Deliverable Validation” to ensure compliance with
Section 508 and the Federal Acquisition Regulations (FAR) related to “ electronic and information technology
{EIT) deliverables”. The Contractor shall furnish certification, in writing, to the TOCOR that the Contractor has
complied with EPAAR Clause 1552.211-79 “Compliance with EPA Policies for Infermation Resources

Page 14 of 15



Management” (Reference Contract Clause C-1), including the requirement that all electronic and information
technology {EIT) deliverables be Section 508 compliant in accordance with the policies referenced at
http://www.epa.gov/accessibility/ . Reference Contract Clause C-1 {c).

H. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS

The contractor shall immediately notify the EPA Contracting Officer, PO, and TOCOR of any anticipated event
involving support for a meeting, conference, workshop, symposium, retreat, seminar, or training that may
potentially incur $20,000 or more in cost during performance. Conference expenses are ail direct and indirect
costs paid by the government and include any associated authorized travel and per diem expenses, room charges
for official business, audiovisual use, light refreshments, registration fees, ground transportation and other
expenses as defined by the Federal Travel Regulations. All outlays for conference preparation should be included,
but the federal employee time for conference preparation should not be included. After notifying EPA of the
potential to reach this threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the
Contracting Officer.

I QUALITY ASSURANCE SURVEILLANCE PLAN
Per contract requirements.
L NOTIFICATION OF COMPLETION OF TASK ORDER DELIVERABLES

In the event the Task Order reaches thirty (30) days prior to the end of the Period of Performance and the
contractor assesses that the contractor will not be able to satisfactorily complete any of the benchmarks,
milestones, or deliverables by the end of the Performance Period, the contractor shall notify the TOCOR and the
Contracting Officer (CO) immediately, in writing. Within five (5) business days of said notification, the TOCOR, in
coordination with the CO, will provide technical direction concerning use of the remaining funding to prepare
and furnish to the TOCOR: draft deliverables, interim work products, and any necessary working files in an
electronic format which is supported by EPA.
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

PAGE OF PAGES
1 | 4

1. CONTRACT ID CODE

2. AMENDMENT/MODIFICATION NO
003 See Block 16C

3. EFFECTIVE DATE

PR-OW-15-00471

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

6. ISSUED BY CODE [cpop

(FOR U.S. MAIL ONLY)

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

7. ADMINISTERED BY (If other than Item 6) CODE|CPOD

CPOD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.

R T I International

Attn: DEBORAH ELLISON 9B. DATED (SEE ITEM 11)

PO BOX 12194

| (b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
RESEARCH TRIANGLE PARK NC 277092194 %X [EP-C-12-054

0008

10B. DATED (SEE ITEM 13)

11/04/2014

CODE|(b)(4)

| FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

Net Increase: $25,000.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: [(b)(4)
Support for STORET (Storage and Retrieval) and WQX (Water Quality Exchange) Data

Enhancement Activities

The purpose of this modification is to incrementally fund Option Period I.
TOCOR: Charles Kovatch

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $25,000.00
CHANGES FOR LINE ITEM NUMBER: 2

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Noelle Mills

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

Eh ELECTROHNIC

LA ‘..__:_: G
Focs 7 SGHATVwRE | 08/05/2015

(Signature of Contracting Officer)

(Signature of person authorized to sign)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-C-12-054/0008/003 2 4
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(2) (B) (C) (D) (E) (F)

Obligated Amount for this modification: $25,000.00
Incremental Funded Amount changed from $7,071.00
to $32,071.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-BEOOEEN-ZZZJE5-2584-15BEER0005-001
Beginning FiscalYear 14
Ending Fiscal Year 15

Fund (Appropriation) B

Budget Organization BEOOEEN
Program (PRC) ZZZJED

Budget (BOC) 2584

Job # (Site/Project) LSHMOQO0O
Cost Organization

DCN-LineID 15BEER0005-001
Quantity: 0

Amount: $5,659.00

Percent: 1.78688

Subject To Funding: N

Payment Address:

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-BEOOEEN-ZZZJE5-2584-15BEER0005-002
Beginning FiscalYear 15

Ending Fiscal Year 16

Fund (Appropriation) B

Budget Organization BEOOEEN
Program (PRC) ZZZJED

Budget (BOC) 2584

Job # (Site/Project) LSHMOQO0O
Cost Organization

DCN-LineID 15BEER0005-002
Quantity: 0

Amount: $19,341.00

Percent: 6.10708

Subject To Funding: N

Payment Address:

Delivery Location Code: OW

oW

US Environmental Protection Agency
26 West Martin Luther King Drive
Cincinnati OH 45268 USA

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-C-12-054/0008/003 3 4
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(2) (B) (C) (D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 11/04/2014 to 07/31/2016
All other terms and conditions shall remain
unchanged.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



Section B - Supplies or Services/Prices was revised as follows.

1 - Clauses was revised as follows.

Summary of Clause Changes:

Clause, EPA-B-32-101, is incorporated as follows:

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE

ause. incremental funding in the amount of| (b)(4) |is allotted to cover

(a) Pursuant to the Limitation of Funds ¢

estimated cost. Funding in the amount of]

(b)(4)

is provided to cover the corresponding increment of fixed fee.

The amount allotted for costs is estimated to cover t

he contractor's performance through 08/28/2015.

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-190), the
Limitation of Cost clause shall become applicable.

(¢) Recapitulation of Funds

See Recap
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Option Period | (08/01/15-07/31/16)

Estimated Cost Fixed Fee Cost Plus Fixed Fee
MOD 2 (b)(4) (b)(4) $7,071.00
MOD 3 $25,000.00
Total Funded $32,071.00
Total Task Order $316,698.00

Balance Unfunded $284,627.00
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CFOD
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26 West Martin Luther King Drive
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CPOD

US Environmental Protection Rgency
26 West Martin Luther King Drive
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BE T I Internaticnal
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{x) 94, AMEMDMENT OF SOLICITATION N,

9B. DATED {3EE [TEM 11)

FACILITY CODE

= (b))

x |19A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-12-054

0008

10B. DATED (SEE ITEM 13)
11/04/2014

11. THIS ITEM ONLY APPLIES TO AMENGMENTS OF SGLICITATIGNS

[0 The abave numbered sollcitalion is amended as set forth in flem 14, The haur and date specifted for receipt of Oflers

Ois extended, [is not extended.

Qifers must acknowledge receipt of this amendment prior 1o the hour and dale specifiod in the solicitation or 25 amended, by ane of Ihe following methods: (a) By completing

Items 8 and 15, and relurning

coples of the amendment; (b) By acknowledging receipl of this amendment on each copy of the offer submitted; or {c) By

separate |etter or telegram which includes a reference to the salisitation and amendment numbers, FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF QFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. Il by
virtue of this amendment you desire to change an offer already submitted, such ehange may ba made by lelegram or letter, provided each telegram or lsttar makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA, {if required)
See Schedule

13. THIS ITEM OMLY APPLIES TO MOGIFICATION OF GONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED N ITEM 4.

CHECK ONE
CRDER NO. 1N ITEM 104,

A, THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authorty] THE CHANGES SET FORTH [N ITEM 14 ARE MADE N THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropristion dale, efe.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103{h}.

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify Iype of modiication and authority)
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DUNS Number: |(D)(4) |

o by UCF ion headings, i

luding solicitation/contract subjoct matior whare feasibla.)

Support for STORET (Storage and Retrieval) and WQX (Water Quality Exchange) Data

Enhancement Activities

The purpose of this modification té 1) shift 510,000 of the remaining FY 14/15 funds in the
Base Period to Cption Peried I and shift 810,000 of the FY 15/16 funds in Option Pericd I
to the Base Period for a net change in funding of zero for each peried and 2) Change the

TOCCR and ALT TOCCR.
TOCOR: Dwane Young

Continued ...

Excapt as provided hereln, alt terms and condilions of the document refarenced in Item 94 or 10A, as heretofore changed, remalns unchanged and in full force and effect,
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CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-C-12-054/0008/004 2 4
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(2) (B) (C) (D) (E) (F)

LIST OF CHANGES:
CHANGES FOR LINE ITEM NUMBER: 1

CHANGES FOR ACCOUNTING CODE:
14-15-B-87FM-202BD4XPQ-2505-LSHD0000-1487ME4050-00
1

Amount changed from $154,000.00 to $144,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-BEOOEEN-ZZZJE5-2584-LSHM0000-15BEER0OQ005-00
2

Beginning FiscalYear 15
Ending Fiscal Year 16

Fund (Appropriation) B

Budget Organization BEOOEEN
Program (PRC) ZZZJED

Budget (BOC) 2584

Job # (Site/Project) LSHMOOO0O
Cost Organization

DCN-LineID 15BEER0005-002
Amount: $10,000.00

CHANGES FOR LINE ITEM NUMBER: 2

CHANGES FOR ACCOUNTING CODE:
15-16-B-BEOOEEN-ZZZJE5-2584-LSHM0000-15BEER0O005-00
2

Amount changed from $19,341.00 to $9,341.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-87FM-202BD4XPQ-2505-LSHD0000-1487ME4050-00
1

Beginning FiscalYear 14
Ending Fiscal Year 15

Fund (Appropriation) B

Budget Organization 87FM
Program (PRC) 202BD4XPQ
Budget (BOC) 2505

Job # (Site/Project) LSHDOOOO
Cost Organization

DCN-LineID 1487ME4050-001
Amount: $10,000.00

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-C-12-054/0008/004 3 4
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(2) (B) (C) (D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 11/04/2014 to 07/31/2016
All other terms and conditions shall remain
unchanged.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



Section G - Contract Administration Data was revised as follows.
1 - Clauses was revised as follows.
Summary of Clause Changes:
Clause, EPA-G-42-101, is incorporated as follows:
Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES
Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this task order are as follows:

TOCOR: Dwane Young USEPA Headquarters William Jefferson Clinton Building 1200 Pennsylvania Avenue, N.
W. Mail Code: 4503T Washington, DC 20460 Phone: 202-566-1214 Young.dwane@Epa.gov

ALT TOCOR: Kevin Christian USEPA Headquarters William Jefferson Clinton Building 1200 Pennsylvania
Avenue, N. W. Mail Code: 4503T Washington, DC 20460 Phone: 202-566-1180 christian.kevin@Epa.gov

Page 4



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1- CONTRACTID CODE RAGE T BRGES

1| 4
2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITIONPURGHASE REQ. NO. 5. PROJECT NO. (If apnficable
005 See Block 16C See Scheduie
6. 1SSUED BY CODE |~pap 7. ADMINISTERED BY {If athter thar ttem 6) CODE |CPOD
(FOR U,5. MAIL OKLY} CFOD

US Environmental Protection Agency 5 Ernvironmental Protecticn Agency
26 West Martin Luther King Drive 26 West Martin Luther King Drive
Mail Code: NWD Mail Code: KW

Cincinnati CH 45268 Cincinnati OH 45268

& MAME AND ADDRESS OF CONTRACTOR (Mo, sireat, county, State and ZIF Code) {x) SA. AMENDMENT OF SOLICITATION NO.

R T T International

Attn: DEBORAH ELTISON 9B. DATED (BEE ITEM 11)
20 BOX 12194

L(b)(4) |

104 MODIFICATION OF CONTRACT/ORDER NGO

RESEAKCH TRIANGLE PARK NC 277092194 X |EP-C-12-054
coce
10B. DATED (SEEITEM 13)
conE |(b)(4) | [FAC'L'WCODE 11/04/2014

11. THIZ ITEM QKLY APPLIES TO AMENDMENTS OF SCLICITATIONS

{1 The above numbered solicitation i5 amended as sct fanth in ltlem 14, The hour and date spocified for receipt of Offers [isextended.  TJis nat extended.
Offers must acknowicdge receipt of this amendment prior 1o the haur and date specified in the solicitation or as amended, by ene of the following methads: {a} By completing
Items & and 15, and relurning capies of the amendment; (b) By acknowledging receipt of this amendment an each copy of the offer submitied; or (o) By

Separate fetter ar ielegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLAGE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SFECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telogram or igtter makes reference
1o the solicitation and this amendment, and is received prior to the apening hour and date spegified,

12, ACCOUNTING AND APPROPRIATION DATA (If reguired)

Net Increase: 5284,000.00
See Schedule

13. THIS ITEM GHNLY AFPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NC. AS DESCRIBED IN ITEM 14.

CHECH GHE

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Spectfy authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. [N ITEM 104

B. THE ABDVE NUMBERED CONTRACT/AORDER IS MODIFIED To REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying affice,
approprotion date, efe.) SET FORTH IN ITEM 14, PURSDANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS S8UFPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER {Specty type of modificaton and authoriy)
=

22.232-22 limitatien of Funds

E. IMPORTANT: Caontractor [®]is mot, "Tiis required to sign this document and return capies (o the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Orgamized by UCE section headings, Inclugding solcialionscontract subject matlter where feasible.]
DUNS Humber: [(b)(4)

Support for STORET ({Storage and Retrieval] and WOX (Water Quality Exchange) Data
Zrhancement Activities

The purpese of this modificat:ion to incrementally fund Option Period I
TCCOR: Lwane Young
LI3T OF CHANGEGS:

Reascn Yor Modificatien: Funding Oniy Action
Ohligated Amount for this Modification: 5284,000.00

Continved ...

Except as provided herein, all terms and condilions of the document referenced in Item 94 or 104, as heretofare changed. remains unchanged and in full force and effect.

153A, MAME AND TITLE OF SIGNER (Type ar print] 168A. NAME AND TITLE OF CONTRACTING OFFICER (Tyne or print]

Neoelle Mills

15B. CONTRACTOR/OFFEROR 150, DATE SIGNED 168, UNITED STATES OF AMERICA 16C. DATE SIGNED
[ N e ELECTRONIC
_ Frspe Tomen _SIGNATURE | 9/10/2015
[Sig of persom arth ta sign) (Signature af Gonfrackng Qficer)
NEN 7540-01-152-8070 . STANDARD FORM 30 {REV. 10-83)
Frevious edition unusable Prascribed by GSA

FAR {48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-C-12-054/0008/005 2 4
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(2) (B) (C) (D) (E) (F)

Incremental Funded Amount changed: from
$325,000.00 to $609,000.00

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification:
$284,000.00

Incremental Funded Amount changed from $32,071.00
to $316,071.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-87FM-202BD4XPQ-2505-1587ME5020-001
Beginning FiscalYear 15
Ending Fiscal Year 16

Fund (Appropriation) B

Budget Organization 87FM
Program (PRC) 202BD4XPQ
Budget (BOC) 2505

Job # (Site/Project) LSHMOQO0O
Cost Organization

DCN-LineID 1587ME5020-001
Quantity: 0

Amount: $265,000.00

Percent: 83.67593

Subject To Funding: N

Payment Address:

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-87FM-202BD4XPQ-2505-1587ME5038-002
Beginning FiscalYear 15
Ending Fiscal Year 16

Fund (Appropriation) B

Budget Organization 87FM
Program (PRC) 202BD4XPQ
Budget (BOC) 2505

Job # (Site/Project) LFTD00O0O
Cost Organization

DCN-LineID 1587ME5038-002
Quantity: 0

Amount: $18,050.00

Percent: 5.69944

Subject To Funding: N

Payment Address:

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B-87FM-202BD4XPQ-2505-1587ME5038-003
Beginning FiscalYear 15

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-C-12-054/0008/005 3 4
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(2) (B) (C) (D) (E) (F)

Ending Fiscal Year 16

Fund (Appropriation) B

Budget Organization 87FM
Program (PRC) 202BD4XPQ

Budget (BOC) 2505

Job # (Site/Project) LFTDSCO0
Cost Organization

DCN-LineID 1587ME5038-003
Quantity: 0

Amount: $950.00

Percents .29997

Subject To Funding: N

Payment Address:

Delivery Location Code: OW

oW

US Environmental Protection Agency
26 West Martin Luther King Drive
Cincinnati OH 45268 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 11/04/2014 to 07/31/2016
All other terms and conditions shall remain

unchanged.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



Section B - Supplies or Services/Prices was revised as follows.
1 - Clauses was revised as follows.
Summary of Clause Changes:
Clause, EPA-B-32-101, is incorporated as follows:
OPTION PERIOD I:

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount o (b)(4) is allotted to cover

estimated cost. Funding in the amount of |(b)(4) |[is provided to cover the corresponding increment of fixed fee.
The amount allotted for costs is estimated to cover the contractor's performance through 06/22/2016.

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-190), the
Limitation of Cost clause shall become applicable.

(¢) Recapitulation of Funds

Option Period | (08/01/15-07/31/16)

Estimated Cost Fixed Fee Cost Plus Fixed Fee
MOD 2 (b)(4) (b)(4) $7,071.00
MOD 3 $25,000.00
MOD 4
MOD 5 $284,000.00
Total Funded $316,071.00
Total Task Order $316,698.00
Balance Unfunded $627.00

Page 4



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1| 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE

006 See Block 16C

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

6. ISSUED BY CODE [cPoD

(FOR U.S. MAIL ONLY)

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

7. ADMINISTERED BY (if other than Item 6) CODE |CPOD

CPOD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

(X)]

R T I International

Attn: DEBORAH ELLISON
PO BOX 12194

9B. DATED (SEE ITEM 11)

| (b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
RESEARCH TRIANGLE PARK NC 277092194 X [EP-C-12-054

0008

10B. DATED (SEE ITEM 13)

CODE (b)(4) FACILITY CODE 11/04/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X 52.243-2 Changes-Cost Reimbursement

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
puNs Number: [(b)(4)

Support for STORET (Storage and Retrieval) and WQX (Water Quality Exchange) Data
Enhancement Activities

The purpose of this modification is to revise Tasks 4, 5, 6 and 7 with no additional cost
or level of effort for the task order as agreed upon by the contractor in the email dtd
3/1/16 herein incorporated by reference.

TOCOR: Dwane Young

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement for work within scope

Total Amount for this Modification: $0.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Noelle Mills

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA

Eh ELECTROHNIC

LA ‘..__:_: G
Focs 7 SGnATVRE | 03/23/2016

(Signature of Contracting Officer)

16C. DATE SIGNED

(Signature of person authorized to sign)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET (- _-_15_054/0008/006 2 3
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

New Total Amount for this Version: $0.00
Payment:

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center

Mail Drop D143-02

109 TW Alexander Drive

Durham NC 27711
Period of Performance: 11/04/2014 to 07/31/2016
In consideration of the modification agreed to
herein, the Contractor hereby releases the
Government from any and all liability under this
Task Order for adjustments attributable to such
facts or circumstances giving rise to the
Performance Work Statement changes included in
this modification. All other terms and
conditions shall remain unchanged.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



